FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (77272) A02H4805-2
NSN: 3120-01-021-8368

NOMEN: H-46 BEARING SLEEVE, PISTON - DUAL UPPER BOOST ACTUATING

CYLINDER
CRITICALITY: CRITCAL SAFETY ITEM
DATE OF DETERMINATION: 10/06/2003
I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with (77272) A02H4805, Rev. E, and parts list revision “E” and all
details and specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per the
requirements of (77272) A02H4805, Rev. E and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Visual: Dimensional: 100% dimensional.
F. Non-Destructive Inspection: Penetrant Inspection
G. Fit/Form to next higher assembly (77272) A02H4800

H. Material Analysis of the First Article Sample(s):

(a) Bronze Bearing Casting per MIL-B-16261 Grade VI (caricelled by QQ-C-390B)

(b) Material Condition: 30,000 UTS
[. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be

subjected to those tests that will demonstrate that the articles comply with contract requirements.
The contractor shall be responsible for providing necessary parts and repair of the First Article(s)

during testing.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued
II. Samples to be submitted for testing:

A. Quantity 2 each.

B. Estimated Cost: To be determined
III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen.

B. One sample(s) will be destroyed during testing and will not be returned to the
contractor. One sample(s) may be considered as production items under the contract provided
the sample could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only
after all other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Naval Air Depot

First Article Test — Sta. 31B

Attn: AIR-3.3.2 (252) 464-7748

Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533-0021

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VGC, and the
designated test facility. In addition, the contractor must supply all detailed process/operation
sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all
Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

Inspection and any out-sourced process conducted on the First Article Sample(s). These forms
and documentation may either be placed in the shipping container with the sample(s) or sent
separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Naval Air Depot

First Article Test — Sta. 31B

Attn: AIR-3.3.2 (252) 464-7748

Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VGC.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (77272) A02H4805-2

NSN: 3120-01-021-8368

NOMEN: H-46 BEARING SLEEVE, PISTON - DUAL UPPER BOOST ACTUATING
CYLINDER

CRITICALITY: CRITCAL SAFETY ITEM

DATE OF DETERMINATION: 10/06/2003

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Naval Air Depot

First Article Test — Sta. 31B

Attn: AIR-3.3.2 (252) 464-7748

Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533-0021

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: For First Article Test, the shipping documentation
shall contain this contract number and the lot/item identification. The characteristics that the
First Article must meet the testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided 1t
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCR-VGC and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (77272) A02H4805-2

NSN: 3120-01-021-8368

NOMEN: H-46 BEARING SLEEVE, PISTON - DUAL UPPER BOOST ACTUATING
CYLINDER

CRITICALITY: CRITCAL SAFETY ITEM

DATE OF DETERMINATION: 10/06/2003

A U. S. Government Team consisting of Quality Assurance, Industrial Specialists, and
Engineering personnel from the Naval Air Depot (NADEP), Cherry Point, NC may witness
testing. POC at NADEP Cherry Point is David R. Stewart, (252) 464-8127.

The BDE activity will not make any arrangements for inspection of the sample until a letter
from the DCMA has been sent to the PCO and NAVICP advising that the contractor has
inspected the sample and is 100% ready for inspection by the BDE activity and NAVICP.
This letter will be forwarded to the BDE activity. The DCMA QAR shall be present during
the inspection team’s visit to the manufacturing site to perform the production lot
inspection.

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from
the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawing (77272) A02H4805, Rev. E, Engineering Order (E.O. 5A)
and specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two copies of their test report with conclusions and recommendations to the DSCR-VGC,
the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall provide the PCO, ACO and QAR prior to conducting Production Lot Tests
so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to AIR-3.3.2,
Naval Air Depot, Cherry Point, NC and to the designated test facility. The envelope shall be
clearly marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue condition and provided the sample(s) have
inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment.
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DCMA DETROIT - GRAND RAPIDS
DCMAE-GIMOA/GIMOB GRAND RAPIDS
678 FRONT AVENUE NW

SUITE 450

GRAND RAPIDS, MI 49504-5352

http://alerts.demdw.dcma.mil/stk/owa/alerts.show CAO?idodaac=S23 03A 5/14/2004



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: (77272) A02H4805-2

NSN: 3120-01-021-8368

NOMEN: H-46 BEARING SLEEVE, PISTON - DUAL UPPER BOOST ACTUATING
CYLINDER

CRITICALITY: CRITCAL SAFETY ITEM

DATE OF DETERMINATION: 10/06/2003

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identify by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the
CAO shall notify the contracting officer, DSCR-VGC, of the results of the testing, together with
a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 25 days from their submission for testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any portion of this contract for default, (I) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures proposed by the contractor for rework are acceptable to the Government, or (III)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.

E. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the Government
under the clause of this contract entitled Default.
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MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (77272) A02H4805-2

NSN: 3120-01-021-8368

NOMEN: H-46 BEARING SLEEVE, PISTON - DUAL UPPER BOOST ACTUATING
CYLINDER

CRITICALITY: CRITCAL SAFETY ITEM

DATE OF DETERMINATION: 10/06/2003

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (77272) A02H4805, Rev. E, Engineering Order (E.O. 5A) and parts list
revision “E” and all details and specifications referenced therein.

II. Quality/Inspection Requirements
A. MIL-1-45208 applies or ISO 9000 equivalent.
B. First Article Testing applies. (Government Testing)
C. Production Lot Testing applies. (Contractor Testing)
D. Mandatory Inspection applies.

ITI. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the Naval Air Depot, Cherry Point, NC via the PCO. Depending upon the proposed change, a
new First Article Inspection may be required.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor is
responsible for providing completed IMS showing the actual dimensions taken for all critical
characteristics.

D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.



MANDATORY QUALITY ASSURANCE PROVISIONS continued

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).

QAR

1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the

. Critical Characteristics (77272) A02H4805-2:

1) Detail B | Il B-001

2) Detail B 16V Surface Finish

3) .9375+.0010 DIA

4) | © A .002 TIR

5) 1.682 +.000/-.002

6) 16 ¥ Surface Finish

7y -B-| L A .002

8) | @ A.002 TIR

9) 1.178 +.001/-.000 FOR —2 BEARING (Flag Note 6) (E.0. 5A)

19l oA.002TIR | (EO-54)

11) 1.327+£.001 DIA

12) | ® A .001 TIR

13) 1.505 +.000/-.002 DIA



MANDATORY QUALITY ASSURANCE PROVISIONS continued

14)| © A .002 TIR

15) 2.399 +.000/-.005 (E.O. 5A)
16) 2.000 +.005/-.000 (E.O. 5A)
17) Penetrant Inspect

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.
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24. a. Responsible ESA Office: NADEP CP

b. Date: 5/10/2004
c. Point of Contact: Ken Railey
d. Address: PSC Box 8021H-46FST.1, AIR-4.3.5Cherry Point, NC 28533-0021
e. Phone. DSN: 451-7376
COMM: (252)464-7376
f. Fax. DSN: 451-8970
COMM: (252)464-8970
g. E-Mail Address: raileykr@navair.navy.mil
h. Reviewer: Debbie Wilson

https://ric1s-c026.use2.ad.dla.mil/pdm/default.asp?action=OfficialForm&id=58097.25598.... 5/14/2004
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ATTACHMENT COMMENTS:

PART III - EVALUATION (To be completed by ESA)
18. l- > ADDITIONAL INFORMATION REQUIRED FROM INITIATOR (See Block 22 for details)
19. IS THIS ITEM ONE OF THE FOLLOWING?
a. CRITICAL APPLICATION ITEM ® ves ¢ No b. FLIGHT SAFETY CRITICAL ® ves O No
c. FLIGHT SAFETY CRITICAL AIRCRAFT PART C Yes ® No d. LIFE SUPPORT ITEM C ves ® No
20. ENGINEERING SUPPORT EVALUATION ("X" all applicable blocks)
a. r Alternate Method of Support for subject NSN has been identified as follows:
(1) l" Replacement identified:

NSN: — or P/N: CAGE:
) r Alternate Source/Replacement Item/Technical Data cannot be identified; NSN cancellation is authorized
3) @) I Supply by next higher assembly/kit NSN:—

(b) I Fabricate/Assemble from the following:

b. The Alternate Offer has been:

(1) € Approved (2) C Disapproved (See Block 22 for details) 3) € Conditionally Approved (See Block 22 for details)
c. The ECP/Request for Waiver or Deviation has been:
() € Approved  (2) O Disapproved (See Block 22 for details) (3) C Conditionally Approved (See Block 22 for details)
d. TDP Development/Validation status: (1) I Enclosed @ I Technical data is not available
e. Reverse Engineering Project Initiation has been: ) r_ Approved Q) r Disapproved (See block 22 for details)
No. of Prototypes: 0 Cost Estimate of Test:
Testing: r- ESA r- Outside Source (Decribe tests to be performed in block 22)
f. Reverse Engineering (4pproval) has been: @ I Approved @ [ Disapproved (See block 22 for details)
g. Contract Deliverables have been: o Approved 2 I Disapproved (See block 22 for details)

h. T"' Miscellaneous Technical Requirements. (See Block 22 for details)
i. T Critical Application Decision (See block 19) (Add description in Block 22)
j- The Surplus Offer has been: ) r Approved 2) r Disapproved (See block 22 for details)

k. I~ Extended Engineering. (See block 22 for details)

21. ENGINEERING SUPPORT BILLING CHARGE
a. Scheduled Rate 0.0 b. Actual Hours 0.0
c. Cost Estimate (completed by ESA for Extended Engineering Efforts only) $0.0

22. SUPPLEMENTAL INFORMATION/COMMENTS -
(0F3N2) Creative Precision was approved for this item as part of the NAVAIR/NAVICP/DLA Bulk Supplier Approval effort,
therefore this material should be acceptable and action has been taken to add them as a source of supply for this item. Need H-46
FST to provide disposition instructions for the material from (6P049) Folsom Tool & advise if they are an acceptable source for the
future. 339 assigned to Cherry Point 2-10-04. Critical Application Item: YES Critical Safety Item: YES Fatigue Sensitive: NO Life
Limited: NO Upon successful First Article Inspection to be conducted at this depot, Creative Precision East will be considered an
approved Alternate Source Qualification source of supply for the subject bearing. The required Quality Assurance Provisions
which shall be included in any resulting contract are attached. .

23. ENCLOSURES (Identify by number and attach)
1.
2.
3.

ATTACHMENT COMMENTS
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REQUENT FOR ENGINEERING SUPPORT
PART I - HEADER INFORMATION (7o be completed by DLA Initiator)

1.a. Case Number: DSCR-JF-04-02059 2.a. Date: 11/17/03
b. Revision Letter - c. Suffix Letter b. Revision Date:
3. To:
KE
4. FROM: 5. ESA RESPONSE TIME REQUIRED:
;. Regues?gg Office: a}SCR.-JFﬁB - a O Negotiated: Day(s) (EMERGENCY)
- Point of Contact: Arriner .r, . osep h - - b. c 30 Days (Priority Group 1 PRs, Contract Waivers, RE Project)
. 8000 Jefferson Davis Highway, Richmond, c
c. Address: VA 23297 c. 45 Days (Priority Group II RPs)
d. Phone. DSN: 695-1517 COMM: 5804!279-1517 d. @ 60 Days (Priority Group I1I RPs, Procurement Pending, Out of Stock)
e. FAX.DSN:  695-6620 COMM: (804)279-6620 e. T 90 Days (Stock on Hand)
f. E-Mail Address: joseph.warriner@dscr.dla.mil g C Negotiated: Day(s) (Extended Engineering Effort)

g. DSC Engineer/Technician Review:

6. NOMENCLATURE:

(1) Name: Essig, Tom BEARING,SLEEVE

(2) Title: Chief, DSCR-JFTB

(3) Phone. DSN: ~_ 695-6728 COMM:_(804)279-6728 7. NSN: 3120-01-021-8368 | 8.CAGE:77272
9. PART NUMBER(S): 10. a. MMAC

A02H4805-2 b. SMIC
¢. MCC
11. a. End Item Application: ?{%{I%N(:I(’;Tl“gl 11.b. Next Higher Assembly:
12. CRITICALITY OF RECORD CURRENTLY SHOWS 13. AMC/AMSC
@ ves T No 1C
14. IS THIS A CIT ITEM
& No ' Yes LIM: ETD:

PART Il - ENGINEERING SUPPORT REQUEST (To be completed by DLA Initiator) (Explanation of Categories on Page 4)

15, REQUEST FOR ENGINEERING SUPPORT (Specify Type of Request Below) ("X" all applicable blocks)

a.] " Alternate Method of Support:
) ™ Contractor Advises Item Obsolete Without Replacement
2) I Contractor Out of Business or Moved Without Forwarding Address
@3) [ Product Line Discontinued
“) ™ Technical Data Required for Open Competition

5) [T cAGE: P/N: (NSN ) is recommended as a possible replacement.
b. r Alternate Offer: Manufacturer: Point of Contact:
Phone:
r Category 1, Same Item r- Category 2, Similar Item F' Category 3, New Item (Re-engineered or Totally New Design)
) ™ To Manufacture [AW OEM Drawing No.: Revision: (Encl: ————)
@ I To Supply CAGE: P/N: IAW techinical data (Encl: ~—————)

3) I™ Potential Cost Savings/Improvised Delivery:

I Engineering Change Proposal (ECP) | Request for Waiver or Deviation Describe in Block 16)
al” Request TDP Development or Validation Describe in Block 16)

el Reverse Engineering Candidate Approval (Initial Phase) (Describe in Block 16)
) I Technical Data Provided (Encl.: )
2) ™ Potential Savings/Improved Delivery:

£ Reverse Engineering (Approval) g. I Contract Deliverables (Describe in Block 16)
hiv Miscellaneous Technical Requirements (Describe in Block 16) i1 Critical Application

j. I”" Evaluation of Surplus Offer (Describe in Block 16) k.| Extended Engineering (Describe in Block 16)
16. SUPPLEMENTAL INFORMATION/COMMENTS
Request to determine if DLA stk from contracts SP0441-02-M-KA45 cage 6P049 $4,435.00 100 ea. & SP0441-01-M-RD08-0000 cage
0F3N2 $16,276.45 367ea. If testing is required, will need the testing site and address. Also, request the CSI characteristics,CAl
characteristic and technical reasons why cages 6P049 & 0F3N2 are not CSI or CAI approved. DSCR will have to notify each MFG
to the reason why they were removed as an approved source. Added to NAVY CSI on 15 Oct 2003.

17. ENCLOSURES
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